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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION  |3. DATE ISSUED | PAGE OF PAGES
AND AWARD F22600-99-R0108 [] SEALED BID (IFB) 2000 Apr11 | 1 58
- (Construction‘, Alteration, or Repair} X NEGOTIATED (RFP)
MPORTANT - The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. . 5. REQUISITION/PURCHASE REQUEST NO.  |6. PROJECT NO.
F22600-00-DM002 FQ301093560100 MAHG 00-2202
7. ISSUED BY CODE 8. ADDRESS OFFER TO
81" CONTRACTING SQUANDRON/LGCA 81% CONTRACTING SQUADRON :
310 M STREET, ROOM 102 310 M STREET, ROOM 102 }
KEESLER AFB, MS 39534-2147 KEESLER AFB, MS 39534-2147
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (include area code) (NO COLLECT CALLS) |
CALL: JANET VASTERLING 228-377-1845
SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

PROJECT DESCRIPTION: SIMPLIFIED ACQUISITION OF BASE ENGINEERING REQUIRMENTS (SABER)

/
THIS SOLICITATION IS AN 8(a) SET ASIDE RESTRICTED TO REGION 4 ( AL, FL, GA, KY, MS NC, SC, TN)/
THE SIC CODE IS 1542 AND THE SIZE STANDARD IS $17 MILLION

YOU ARE ADVISED THAT KEESLER AFB IS IN THE PROCESS OF AN A-76 BASE OPERATING SUPPORT\(BOS) COST

COMPARISON STUDY. IF AWARDED, THE BOS CONTRACTOR WILL HANDLE ALL CONSTRUCTION UNDER A YET TO BE

DETERMINED DOLLAR AMOUNT. ANTICIPATED START DATE OF THE BOS CONTRACT IS OCT 2002. THIS CONTRACT MAY
U—IAVE AN EFFECT ON EXERCISE OF SABER OPTIONS AFTER OCT 2002.

THIS AWARD ISSUED PURSUANT TO THE SMALL BUSINESS DEMONSTRATION PROGRAM

11. The Contractor shall begin performance within __*__ calendar days and complete it within __*__ calendar days after receiving

[Jaward, [] notice to proceed. This performance period is [] mandatory, [ negotiable. (See FAR 52.212-03) .

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? [ 12B. CALENDAR DAYS
(If “YES,” indicate within how many calendar days after award in item 12B.)

10
& YES O NO
13. ADDITIONAL SOLICITATION REQUIREMENTS: /

A. Sealed offers in original and copies to perform the work required are due at the place specified in ltem 8 by _4:00 PM (CT)
(hour) local time 2000 May 11 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed

envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time
offers are due.

B. Anofferguarantee = [is, [Jis not required. i

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or
by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will

be rejected.
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (include ZIP Code)
LJC CONSTRUCTION COMPANY, INC.and

15. TELEPHONE NO. (Include area code)

334 672 Q460

HAMMER LGC, INC.,
A JOINT VENTURE

PO BOX 8457, DOTHAN, ALABAMA 36304

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE " FACILITY CODE

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government within _Q () calendar days after the date offers are due. (/nsert any number equal to or greater than the
minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum # Item 13D.

AMOUNTS >

18. The offeror agrées to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments

to the solicitation -- give number and date of each

AMENDMENT NO. 0001 0002 0003

DATE 10May00| 12MayQ0 16Maly00

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20C. OFFER DATE

LAURA J. CLARK PRESIDENT/OWNER

2$ SIGNATURE : M

5-1]-00

AWARD (7o be compl;t::‘d by Govemn?ent)

21. ITEMS ACCEPTED:
0001 and 0002

22. AMOUNT
$50,000 Minimum

$9,500,000 Maximum

23. ACCOUNTING AND APPROPRIATION DATA

To be cited on each individual Task Ordelr

24. SUBMIT INVOICES TO ADDRESS SHOWN IN | ITEM
(4 copies unless otherwise specified) > Block 8

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[J10U.8.C. 2304(c) ) f141uUsS.C.253(c) )

26. ADMINISTERED BY CODE
8lst Contracting Squadron

310 M Street, Room 102

Keesler AFB, MS 39534-2147

27. PAYMENT WILL BE MADE BY

To be cited on each individual Task Order

CONTRACTING OFFICER WILL COMP

LETE ITEM 28 OR 29 AS APPLICABLE

[[] 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return __ copies to issuing office.) Contractor agrees
to fumish and deliver all items or perform all work, requisitions
identified on this form and any continuation sheets for the
consideration slated in this contract. The rights and obligations of the
parties to this contract shall be governed by (a) this contract award, (b)
the solicitation, and (c) the clauses, representations, certifications, and
specifications or incorporated by reference in or attached to this

|X| 29. AWARD (Contractor is not required to sign this document.) Your
offer on this solicitation is hereby accepted as to the items listed. This
award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award. No
further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

CAROLYN M. MURPHY

C

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

ééJpoC7nJ€%%,C9$)¢bﬁgé%6 ;Stixﬂi jole)

Computer Generated

STANDARD FORM 1442 BACK (REV. 4-85)

m
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PART | - THE SCHEDULE
SECTION B
PLI RVIC D PRICE 8TS

Froposal Schedule

BASIC CONTRACT PERIOD: 7 Jul 00 or Date of Award, whicheyer is later, through & Jul 01.

| CRIP
CEMNTA TORS {C ient

STANDARD HRS NOM-STAMDARD HRS

0001 Maintanance, Repair and Minor
Consiruction work on real property i
at Keaslar Air Foree Bass MS

0002 Maintenance, Repalr and Minor
Construction work on real property
at Keeslar Air Force Base MS

PRIC FOR QP RS

Cantract price adpstmants shall be made whenever a contract option period 15 exercised or
annually for cast variations in labor and malerial portions of the coefficients containad in section B. Tha
kabor and material portion of item price '« defined as 0%, of the coefficant. See coniract clause B-300 of
this solicitation “SIMPLIFIED PROVISIONS FOR SABER ECONOMIC PRICE ADJUSTMENT".

NOTES;

1. OFFERS; Each afferor must submit two percentage factors {coefficlants) for this solicitation In order to
be considered acceptable. The first coefficient is to be applied to wark anticipated to be accomplished
during standard working hours at Keesler AFB, MS. The second percentace factor will be appliad o wark,
anticipated to ke accomplishad an & non-standzrd basis at Keesler AFE. MS. Thaesa percentage factors
shall be sutrmitied on the "Proposal Schedule " Part 1. Saction B

8. The offer shall be "net” {e.g., 1.00) or a percentage “decrease from” {&.q., .85), ér “incresse Io”
(e.9., 1.20} to the un't prices listed in the Unit Price Baok (UPB), Atachmert 1. Offerars who submit
soparate percentage factors for individual esks will be considarad unacceptable and the offer will be
refecled,

b. The offerar's price porcentage factor must contain all contractor costs includirg, but not limited
', mabilization, demobillization, overhead, profit, bond prem.ums, insurance, design costs, subcontracior
costs, and all contingencies in connection with the contract  No allowance whaisoever will be made later
for ary ather purpose.
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c. Any change in applicable wage rates or in the material costs during the contract period shall
not affect the unit prices, as stated in the UPB, to be paid by the government for work performed under
the contract. The contractor’s coefficient will be modified at the time an option period is exercised, in
accordance with the economic price adjustment clause. Any Davis-Bacon wage rate changes will be
incorporated at that time.

d. Inregards to the provisions of Part IV, Section L, Paragraph L-900, the Government will not
make a partial award under the terms of this solicitation.

2. COEFFICIENTS:

a. Proposal Schedule, item Number 0001, STANDARD HOURS: Offeror shall perform any or all
functions described in Volume Il, Technical Specifications, Attachment 2, during standard working hours
in accordance with the scope specified in individual task orders against this contract for the unit price sum
specified in Volume lll, UPB, Attachment 1, multiplied by the coefficient.

b. Proposal Schedule, Item Number 0002, NON-STANDARD HOURS: Offeror shall perform any
or all functions during non-standard working hours in accordance with Volume II, Technical
Specifications, and the scope specified in individual task orders against this contract for the unit price sum
specified in Volume lIl, UPB, multiplied by the coefficient.

c. The percentage factor for non-standard work hours will be paid to the contractor
ONLY if the contractor is directed to work non-standard hours by the contracting officer.

d. A project may be split, at the contracting officer’s discretion, into a combination of standard
and non-standard working hours. In this case, both percentage factors may be used on a single task |
order. ;

3. OPTIONS: The Government reserves the right to exercise options to extend the basic term of this
contract in accordance with contract clause FAR 52.217-9, Option to Extend the Term of the Contract
(Mar 89).

4. STANDARD WORKING HOURS: Offerors shall perform all functions called out in any task order
during standard working hours for the unit price sum specified in the UPB, multiplied by the coefficient.
Standard hours will be a compressed work schedule from 7 a.m. — 4:45 p.m., (0700 - 1645 hours)
Monday through Thursday and alternating Fridays from 7 a.m. — 3:45 p.m., (0700 — 1545).

5. NON-STANDARD WORKING HOURS: Offerors shall perform all functions called out in any task
order during other than standard working hours for the unit price sum specified in the UPB, multiplied by
the coefficient.

6. CONTRACT AWARD: Award will be based on the factors in Section M, Evaluation Factors for Award.

7. MODIFICATIONS: Modifications done to task orders shall use the coefficient in effect at the time the
original order was awarded.
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B-1 CLAUSES AND PROVISIONS

(a) Clauses and provisions from the Federal Acquisition Regulation (FAR) and supplements thereto are
incorporated in this document by reference and in full text. Those incorporated by reference have the
same force and effect as if they were given in full text.

(b) Clauses and provisions in this document will be numbered in sequence, but will not necessarily
appear in consecutive order.

(c) Sections K, L and M will be physically removed from any resultant contract, but will be deemed to be
incorporated, by reference, as part of the contract.

B-900. SIMPLIFIED PROVISIONS FOR SABER ECONOMIC
PRICE ADJUSTMENT(EPA)
(AW FAR 16.203-1(c))

Contract price adjustments shall be made annually for cost variations in labor and material
portions of the coefficients contained in section B. The labor and material portion of item price is defined
as 80% of the coefficient.

The Government will apply the Construction Cost index (CCI) for the city closest to Biloxi City,
Mississippi listed in the McGraw Hill publication Engineering News Record (ENR) to determine increases
or decreases in labor and material. The closest city to Biloxi City listed in the ENR is New Orleans,
Louisiana. To determine the amount of adjustment, the contracting officer will calculate the change in the
Index appearing in the issue of ENR published during the month prior to the effective date of the contract
option period from the Index for the month and year of the initial contract award. Eighty percent (80%) of
the variation will then be applied to the basic contract-pricing coefficient applicable for the option period.
If publication of the Index should be discontinued, the parties to this contract will negotiate a replacement
Index or new contract provisions. If a replacement Index or provision cannot be agreed upon, the
contracting officer may unilaterally determine the contract adjustment method, and the contractor may
dispute the determination under Contract Clause FAR 52.233-1 entitled Disputes.

a. Adjustments to determine option period contract coefficient factors will be in accordance with
the following equation:

C=Cix(1+f)
C= New Coefficient
Cl= Basic contract pricing coefficient for the initial period
f = Index factor (Note: f may be either positive or negative)
f=CClc -CCll x 80%
Ccll
Where CClc is the last publication ENR Market Trends Construction Cost Index for the month prior to the
effective date of the contract period.
CCll is ENR Market Trends Construction Index for the month and year of the initial contract award.

EXAMPLES
Calculation of EPA ,
1 2 3 4
TIME ENR INDEX INDEX FACTOR COEFFICIENT
Contract Award 110.0 ' NA 1.03
Option Year One 115.4 : +.039 . 1.07

Explanatory Notes (Round calculations as contained in this example)

Column 3
- Option Year One 115.4 - 110.0 x 80% = .039
110.0
Column 4

- Option Year One 1.03 x (1 +.039) = 1.07
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PART | - THE SCHEDULE
SECTIONC
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C-900. PROJECT DESCRIPTION

The contract is for a broad range of maintenance, repair, and minor construction work on real
property at Keesler AFB in Mississippi. The work is required in support of the 81st Civil Engineer
Squadron activity headquarters at Keesler AFB, Mississippi. The contract will be a Firm-Fixed-Price
Indefinite-Delivery Indefinite-Quantity type contract and will include a wide variety of individual
construction tasks as listed in Volume Ill, Unit Price book, Attachment 1. During the contract period the
81 Support Group/Civil Engineering SABER Office, (81 CES/CECS) will identify construction tasks
required to complete each specific job and the 81st Contracting Squadron will issue individual task orders
to the contractor to complete those jobs. The contractor shall be required to furnish all materials,
equipment, and personnel necessary to design, manage, and accomplish the job. The contractor shall be
required to maintain management offices on Keesler AFB, Mississippi in order to receive work requests
and to provide other management services related to accomplishing individual jobs. Individual jobs will
vary in size with the majority expected to be of a small to medium size. The jobs will include tasks in a
variety of trades, such as carpentry, road repair, roofing, excavation, interior electrical, steam fitting,
plumbing, sheet metal, painting, demolition, concrete masonry, and welding. Commencement shall be
within 10 days of notice to proceed for each task order and the performance period shall be negotiated on
individual task orders. The guaranteed minimum amount for the basic contract period is $50,000 and the
unguaranteed maximum contract amount is $9,500,000, including all options, if exercised.

C-901. GENERAL INFORMATION

This section consists of the following documents to be used in the execution of work under this
contract:

a. SABER Contract Technical Specifications, Volume |l (Attachment 2).

(1) The Technical Specifications, Volume I, are numbered and organized by the 1983
edition of the Construction Specification Institute’s (CSI) Master Format. All specifications are filed in
Divisions 1 through 16 per CSI guidelines. A Division 18 was created specifically for this contract to
capture negotiated items not otherwise covered in the UPB.

(2) The Technical Specifications, Volume I, is directly referenced to the UPB, Volume lIl.
The CSl reference number in the technical specifications directly corresponds to the UPB line items. |
Some specifications are broad scope in nature and contain a variety of items; therefore, they will |
reference several UPB designators. Other specifications will not have UPB pricing information; these |
items are those which are special ordered from the manufacturer or the items involved would be
proprietary to each manufacturer's own equipment.

(3) The intent of these specifications is to furnish concise industrial and/or commercial
standards for maintenance, repair, and minor construction of Government facilities.

b. UPB, Volume lll (Attachment 1). :

(1) The UPB, Volume llI, contains pricing information (i.e., government estimate) for the
description of the work to be accomplished in the unit of measure specified. Unless otherwise specified in
the UPB, prices given include all material, direct and indirect; labor; and equipment costs to complete the
item of work described. Indirect materials shall be defined as materials associated as integral to the
installation of an item without which the item cannot be properly installed. Section 01031 (UPB
interpretation) defines cost associated with line items in the UPB. No additional line items (priced or non-
priced) shall be added to supplement the UPB costs.

(2) The UPB, Volume lll, consists of Divisions 1 through 16 which are based on the

Master CSI.

(3) If the government specifies an item which meets both the UPB definition AND the
characteristics called out in the Technical Specifications, Volume i, the contractor is obliged to furnish
that item, regardless of actual cost compared to the UPB cost.
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C-902. SAMPLE CALCULATION
The following sample calculation illustrates the use of the UPB. All dollar figures are fictitious and
therefore may or may not exist in the UPB used for this contract .

DESCRIPTION OF WORK: Remove existing 11’ x 15’ x 6" thick concrete parking apron and replace with
4000 PSI concrete.
DEMOLITION: 11x15x.5/27= 83/27=3 CY, 11x15/9= 18 SY

REPAIR -

BASE - 11x15x.17/27=1 CY
CONC - 11x15x.5/27= 3 CY
MESH - 11x15= 165 SF
FORMWORK - 52 LF

SAMPLE CONTRACTOR PROPOSAL FOR:
PARKING APRON DEMOLITION & REPAIR

DEMOLITION

Line Unit

tem# UPB# Description Qty Price Total

0001 02112-1202 Concrete Pavementw/mesh 18SY @ $ 6.43/SY = $115.74

0002 02112-9115 Rubbish Hauling 3CY@$ 830/CY= $ 24.90

REPAIR

0003 02611-2212 Base Course 18SY@$% 391/8Y= $ 70.38

0004 03110-1611 Form Work 52LF@$ 1.80/LF= $ 93.60

0005 03220-1004 Welded Wire 1656SF@$ 041/SF= $ 67.65

0006 03311-1164 Concrete (3000 PSI) 3CY @ $77.44/CY = $232.32

0007 03311-3005 Modifier - for 4000 PSI 3CY@$ 364/Cy= 3% 10.92
$615.50

TOTAL DIRECT COST : $615.50
*PERCENTAGE FACTOR: X 1.00*
TOTAL PRICE : $707.84

*Assumes Contractor bid percentage factor of 1.00 for standard working hours.

C-903. IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY
(IAW FAR 45.303-2)

Pursuant to the Government Property clause herein, the Government will furnish the item(s) of
property shown below as Government-Furnished Property to the Contractor, F.O.B. Keesler AFB, MS, for
use in performance of this contract.

Any other equipment (such as communications and material handling equipment other than
referenced below) and administrative supplies necessary for contractor operation shall be furnished by
the contractor at his expense. The government-furnished items listed shall not be used for any purpose
other than fulfilling the requirements of this contract.

a. Facilities: Approx. 600 SF of space in the north end of building 4005, Keesler AFB. In the
event of an overlap of contractors, temporary office space arrangements may be available, otherwise the
contractor will be required to site temporary trailer space and provide all utility connections. Expected
length of temporary office arrangements should not exceed 5 months.

b. Utilities and toilet facilities: Water, electric, sewer. One each male/female latrine.

c. Outside storage area.

d. One class C telephone line will be available for on base calls.




-/ Solié‘ra‘{ion Number F22600-99-R0108

Page 8 of 58 pages

e. Software: The government will provide the contractor with Gordian PROGEN cost estimating
software. It shall be the responsibility of the contractor to prepare all proposals using this software
package and provide to the contracting officer each proposal in both a printed format and on contractor
provided computer diskette. If Government furnished property is furnished to the contractor on individual
task orders this will be identified on that task order. Purchase of training on use of PROGEN Software will
required by the Contractor, see C-925.

C-904. EMERGENCY MEDICAL TREATMENT

a. The USAF Hospital, Keesler AFB, MS, will provide only life threatening emergency medical
treatment to employees of the contractor for injuries incurred while working at Keesler AFB, MS. The
contractor will reimburse the USAF Hospital, Keesler AFB for treatment provided at the current
reimbursement rate for non-beneficiaries IAW AF Regulation 168-7. The contractor will also provide the
USAF Hospital, Keesler AFB, the name of a physician and/or hospital to which injured personnel can be
transferred for further treatment and care after receiving initial emergency treatment at Keesler AFB, MS.

b. The civilian physician of the Contractor's employees will provide all follow-on care after the
initial emergency care.

C-905. PROFESSIONAL REGISTRATION AND CERTIFICATION

The contractor shall have ready access to the services of a professional engineer, and shall
employ at least one individual on staff holding at least a bachelor's degree in engineering. This
individual(s) shall have direct oversight of all project design and planning activities. The requirement for a
professional engineer shall not be construed to imply that the designs require professional engineering
services. The requirement provides the Government with a measure of demonstrated assurance that a
competent authority manages the contractor's design and project planning activities. The possibility
exists that unforeseen events or unexpected site conditions require minor modifications to the completed
minimum design that require proof of licensing (i.e. an Engineer's stamp) for the modification. The
Government anticipates less than five percent (5%) of the designs will require this type of modification.
However, when such conditions do occur, the contractor shall provide said proof for the discipline
appropriate to the modification.

C-905. SUBCONTRACTORS

The following applies to construction contracts for work within the United States: Within seven (7)
days after the award of any subcontract either by himself or a subcontractor, the contractor shall deliver to
the contracting officer a completed SF 1413, STATEMENT OF ACKNOWLEDGEMENT. The form shall
include the subcontractor’s acknowledgment of the inclusion in his subcontract of the clauses of this
contract entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act-Overtime
Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance With Copeland Act
Requirements, Withholding of Funds, Subcontracts, Contract Termination-Debarment, Disputes
Concerning Labor Standards, Compliance with Davis-Bacon and Related Act Regulations, and
Certification of Eligibility. Nothing contained in this contract shall create any contractual relation between
the subcontractor and the Government.

C-906. MATERIAL APPROVAL SUBMITTAL FORM (AF Form 3000)
(AF FAR SUP 5336.290)

Within 10 calendar days after commencement of work on individual task orders or as otherwise
established by the contracting officer, all material and articles requiring approval shall be submitted by the
contractor using AF Form 3000. The government will provide space for a sample display area. The
contractor will install, catalog and maintain his submittals, as approved, to avoid repetitive duplication in
subsequent task orders. All wall covering, carpet and other fabric type submittals will be 12" x 12"
minimum. All submittals shall be grouped in color boards as installed, i.e. carpet, paneling, chair-rail, wall
covering and ceiling tile. Contractor is responsible for identifying and locating required materials for
submittals to include matching any existing materials. Once a submittal is approved, future submittals for
the same type item can be referenced by the use of a numbering system, which the contractor develops.
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C-907. WORK BY THE GOVERNMENT

The government reserves the right to undertake performance by government forces or other
contractors, the same type or similar work as contracted for herein, as the government deems necessary
or desirable, and to do so will not breach or otherwise violate this contract.

C-908. NON-PREPRICED WORK

Items of work not covered by this contract, but within its scope and general intent may be
negotiated with the contractor by the contracting officer or his designated representative and added at
any time during the contract term. These added items of work shall be incorporated into and made a part
of the task order and shall be performed at the negotiated unit price multiplied by the applicable
contractor coefficient bid by the contractor. Only material, labor, and equipment costs will be paid for in
the unit price of non-prepriced work. The negotiated unit price will then by multiplied by the contractor's
coefficient. Any subcontractor overhead, profit, taxes, bond, or design costs shall NOT be included in the
non-prepriced unit cost as these items are covered by the contractor’s coefficient. Non-prepriced items
may subsequently be added to the basic tasks defined in the Technical Specifications and the UPB by
modification of the contract. Non-prepriced work shall be so noted on the negotiated proposal of each
task order.

C-909. CONSTRUCTION START-UP PERIOD

a. The first 90 calendar days following contract implementation will be designated a start-up
period, after which the contractor shall have all equipment and personnel in place to fully execute the
requirements of this contract. The contractor shall be allowed the first 30 calendar days of the start-up
period to mobilize without being notified by the contracting officer of a performance requirement.

C-910. COMMENCEMENT, PROSECUTION, COMPLETION, AND PAYMENT FOR WORK

The contractor shall be required to commence work required by a task order at the time specified
on the task order, prosecute the work, and complete the entire work not later than the completion time
specified on the task order. The time stated for completion shall include final cleanup of the premises,
submitting and approval of all reports and as-built drawings. Payment will be made in accordance FAR
52.232-5 Payments Under Fixed-Price Construction Contracts for each task order.

C-911. GOVERNMENT-FURNISHED EQUIPMENT/MATERIALS

a. The contractor, with his own forces, shall transport all government furnished
equipment/materials, if any, described on the task order. The equipment/material shall be transported
from the government storage area to the work site indicated on the task order. As unit prices include
materials, equipment, and labor, work using GFE/GFM shall be accomplished by using the appropriate
UPB line item minus the material cost.

b. The contractor assumes the risk and responsibility for the loss or damage to government-
furnished property.

c. The contractor shall follow the instructions of the contracting officer's representative regarding
the disposition of all government-furnished property not consumed in performance of a task order.

C-912. SECURITY REQUIREMENTS

a. The contractor shall comply with security regulations imposed by the installation commander
and/or the agency occupying the space where work is to be performed, including any necessary security
clearances. Prior to mobilization the contractor shall provide the contracting officer or authorized
representative a list of personnel requiring authority to work on Keesler AFB. The list shall be kept
current and the contracting officer or authorized representative notified as to any changes in the list. The
contractor's employees shall be required to obtain and display employee identification as prescribed by
Air Force Instruction 31-209 and supplements thereto.
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b. Whenever facility security is breached to perform work required under this contract, the
contractor shall be responsible for providing temporary measures in order to assure security is maintained
at the level existing prior to construction. This may include such security items as fencing around a facility
or closing all openings in a structure during non-work hours.

C-913. SCHEDULING WORK

a. Before any of the work is initiated under an individual task order, the contractor shall confer
with the contracting officer or his representative(s) and agree on a sequence of procedure; means of
access to premises and building; space for storage of materials and equipment; tasks, materials and use
of approaches; use of corridors, stairways, elevators, communications, the location of partitions, eating
spaces, and restrooms for contractor's employees and the like.

b. Furniture and portable office equipment in the immediate area shall be moved by the
contractor and replaced to original position upon completion of the work. If the work required by the task
order will not allow furniture and portable office equipment to be replaced in its original position, new
locations will be designated by the contracting officer’s representative for replacement by the contractor.

c. Delivery of materials and equipment shall be made with a minimum of interference to
government operations and personnel.

d. The work shall, so far as practicable, be done in definite sections or divisions and confined to
limited areas which shall be completed before work in other sections or divisions is begun.

e. The contractor shall obtain and complete an AF Form 103, Base Civil Engineer (BCE) Work
Clearance Request, for any work involving utility disturbances, aircraft or vehicular traffic disturbances, or
excavation. The final authority when the AF Form 103 is required is the BCE representative. A copy of
the signed Work Clearance Request shall be given to the civil engineering representative no later than 4-
working days prior to initiation of subject work.

f. The contractor shall obtain a welding permit from the base fire chief each time prior to
performing any welding job.

g. The contractor shall maintain, on all construction sites with work in progress, approved and
applicable copies of the following: statements of work, BCE work clearance requests, and welding
permits.

h. All temporary outages of any utility services required for the performance of work shall be
scheduled with the CE Representative no less than 5 days in advance of such outages.

C-914. RECORD DRAWINGS

The contractor shall obtain one copy of the appropriate record drawings, if available, from the
contracting officer. The contractor shall be responsible for the reproduction of these drawings if multiple
copies are needed (i.e., subcontractor copies). During the progress of the work, the contractor shall keep
a careful record at the job site of all changes and corrections from the layouts shown on the drawings,
when applicable. The contractor shall enter such changes and corrections on contract or record drawings
promptly, and submit drawings to the contracting officer in accordance with schedule provided in the task
order. The record drawings shall indicate, in addition to all changes and corrections, the actual location of
all subsurface utility lines. In order that the location of these lines and appurtenances may be determined
in the event the surface openings or indicators become covered or obscured, the record drawings shall
show, by offset dimensions to two permanently fixed surface features, the end of each run including each
change in direction. Valves, splice boxes, and similar appurtenances shall be located by dimensioning
along the utility run from a reference point. The depth below the surface of each run shall be recorded, in
addition to the size and type of conduit or pipe used for the run. At the time of beneficial occupancy of
each structure or facility involved under the contract, the contractor shall submit to the contracting officer
as-built plans with the aforementioned data. In the event the work involves construction of a new facility,
the statement of work requires design drawings, or the government provides computer generated
drawings, the contractor shall provide record drawings in both a hard copy format as well as a contractor
provided diskette compatible with the 81 CES/CEC (Engineering) AutoCAD computers. In the event the
work involves alteration of an existing facility, the government fails to provide computer generated
as-builts, and design drawings are not required in the statement of work, it shall be sufficient for the
Contractor to record these changes and corrections in red on blueline as-builts. If the contractor fails to
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maintain the record drawings as required herein, the contracting officer will consider that satisfactory
progress has not been achieved for the period in question.

C-915. ENVIRONMENTAL PROTECTION

a. Solid, liquid, and gaseous contaminants: The contractor shall be responsible for the proper
disposal of all solid, liquid, and gaseous contaminants including asbestos in accordance with all
applicable federal, state, and local codes and regulations, as described elsewhere herein.

b. Disposal of Refuse: The contractor shall be required to remove all refuse from Keesler AFB
for negotiated task orders. Separate asbestos disposal sites will not be provided.

c. Covered Chutes: All chutes for refuse, and the like, shall be covered or of such a design to
fully confine the material to prevent the dissemination of dust and debris.

C-916. CONSTRUCTION SITE MAINTENANCE

Store all supplies and equipment on project site so as to preclude theft or damage. Maintain site
in a neat and orderly manner, this shall include trimming and cutting of grass providing the contractor has
been provided sole occupancy of the facility. Protection and security for materials and equipment on site
is the sole responsibility of the contractor.

C-917. NOISE CONTROL

Comply with all applicable state, local, and installation laws, ordinances, and regulations relative
to noise control.

C-918. GOVERNMENT EQUIPMENT ON THE SITE

Cover equipment that is to remain in place within the area of contract operations and protect it
against damage or loss. Store equipment that is removed in performance of work where directed or
reuse in work as required by drawings and specifications. Equipment temporarily removed shall be
protected, cleaned and replaced equal to or better than its condition prior to starting work. Security for
equipment or material that is to be reused and is removed for temporary storage shall be the sole
responsibility of the contractor.

C-919. TRUCKING

Loose debris on trucks leaving the site shall be loaded in a manner that shall prevent dropping of
materials on streets and conform to local ordinances/laws. Fasten suitable cover, such as a tarpaulin,
over the load before entering surrounding streets. The contractor shall be responsible for cleaning up any
materials that fall from trucks.

C-920. ELEVATORS

a. Any temporary use of an existing elevator shall be by arrangement through the contracting
officer and subject to his controls. Such use shall be of an intermittent nature. The contractor shall |
provide and maintain suitable and adequate protection covering for the elevator machinery, the hatchway ‘
entrance, and the interior of elevator during the period of temporary use. Loads in excess of the rated
capacity of the elevator will not be permitted.

b. The government will bear the cost of electrical current for the operation of the elevator. On
completion of the work, the contractor shall remove the protection coverings together with any resultant
dirt and debris, and leave the equipment in a condition equal to or better than that in which it was found.

C-921. SAFETY AND HEALTH

a. General: This section is applicable to all work covered by this contract.
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(1) Applicable Publications: The publications listed below form a part of this specification
to the extent referenced. The publications are referred to in the text by basic designation only.

(2) Code of Federal Regulations (CFR):

‘ (@) The Occupational Safety and Health Administration (OSHA) General Industry
Safety and Health Standards (29 CFR 1910), Publication V2206; OSHA Construction Industry Standards
(29 CFR 1926). One source of these regulations is OSHA Publication 2207, which includes a
combination of both Parts 1910 and 1926 as they relate to construction safety
and health. Itis for sale by the Superintendent of Documents, US Government Printing Office,
Washington, DC 20402.
(b) National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61).

(3) Federal Standard (Fed. Std.):

(@) The 313A Material Safety Data Sheets, Preparation and the Submission of
Safety and Health Requirements Manual, EM 385-1-1

(b) Use of Asbestos Containing Material, ETL 1110-1-118, Policy & Guidelines
for Asbestos Management, DA Circular 40-83-4 ‘

b. Definition of Hazardous Materials: Refer to hazardous and toxic materials/substances
included in Subparts H and Z of 29 CFR 1910; and to others as additionally defined in Fed. Std. 313.
Those most commonly encountered include asbestos, polychlorinated biphenyls (PCB’s), explosives, and
radioactive material, but may include others. The most likely products to contain asbestos are sprayed-
on fire proofing, insulation, boiler lagging, and pipe covering.

c. Asbestos:

(1) The contractor is warned that exposure to airborne asbestos has been associated
with four diseases: lung cancer, certain gastrointestinal cancers, pleural or peritoneal mesothelioma, and
asbestosis. ‘

(2) Studies indicate there are significantly increased health dangers to persons exposed
to asbestos who smoke, and further, to family members and other persons who become indirectly
exposed as a result of the exposed worker bringing asbestos-laden work clothing home to be laundered.

(3) The contractor is advised that friable and/or non-friable asbestos containing material
may be encountered in area(s) where contract work is to be performed. Friable asbestos-containing
material means any material that contains more than one percent asbestos by weight that hand pressure
can crumble, pulverize or reduce to powder when dry. Non-friable asbestos-containing material are
materials in which asbestos fibers are bound by a matrix material, saturant, impregnate or coating. Non-
friable asbestos-containing materials do not normally release airborne asbestos fiber during routine
handling and end use. However, excessive fiber concentrations may be produced during controlled
abrading, sanding, drilling, cutting, machining, removal, demolition or other similar activities.

(4) Care must be taken to avoid releasing, or causing to be released, asbestos fiber into
the atmosphere where they may be inhaled or ingested.

(5) The OSHA has set standards at 29 CFR 1926.1101 for exposure to airborne
concentrations of asbestos fibers, methods of compliance, medical surveillance, housekeeping
procedures and measures that must be taken when working with or around asbestos-containing other
materials. 29 CFR 1926.1101 has been identified as applicable to construction (29 CFR 1926.55 gases,
vapors, fumes, dusts, and mists). The Environmental Protection Agency (EPA) has established
standards at 40 CFR 61.140-156 for the control of asbestos emissions to the environmental and the
handiing and disposal of asbestos wastes.

(6) Friable asbestos containing materials are not permitted by current criteria and shall
not be used in new construction or modification projects (STL 1110-1-118. 27 May 83). Plans and
specifications for all new construction and modification projects shall be reviewed to insure that friable
asbestos-containing materials are not used.

(7) Maintenance, modification, or demolition activities where exposure to asbestos dust
may occur from previously installed friable or non-friable asbestos-containing material shall be identified.
All precautions, to include proper work practices, medical surveillance, respiratory protection, industrial
hygiene, and environmental protection requirements of OSHA (29 CFR 1926.1101), EPA (40 CFR
61.140-156) and DA Circular 40-83-4, as applicable, shall be strictly adhered to.

d. For additional safety instructions, see attachment 2, Volume Il Technical Specifications,
Division 01, Section 01011.
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C-922. SAFETY ASSURANCE

a. Pre-Construction Safety Meeting: Representatives of the contractor shall meet with the
contracting officer and his/her representative(s) prior to the start of repair, alteration or construction
activities for the purpose of reviewing the contractor’s safety and health programs and discussing
implementation of all safety and health provisions pertinent to the work to be performed under the
contract. The contractor shall be prepared to discuss, in detail, the measures he/she intends to take in
order to control any unsafe or unhealthy conditions associated with the work to be performed under the
contract. This meeting may be held in conjunction with the pre-construction conference, if so directed by
the contracting officer. The conduct of this meeting is not contingent upon a general pre-construction
meeting. The level of detail for the safety meeting is dependent upon the nature of the work and the
potential inherent hazards. The contractor’s principal on-site representative(s), the general
superintendent and his/her safety representative(s) shall attend this meeting.

b. Compliance With Regulations: All work, including the handling of hazardous materials or the
disturbance or dismantling of structures containing hazardous materials shall comply with the applicable
requirements of 29 CFR 1926/1910. Work involving the disturbance or dismantling of asbestos or
asbestos containing materials; the demolition of structures containing asbestos; and/or the disposal and
removal of asbestos, shall also comply with the requirements of 40 CFR, Part 61, Subparts A and M, ETL
1110-1-118 and DA Circular 40-83-4. All work shall comply with applicable state and local safety and
health requirements. Where there is a conflict between applicable regulations, the most stringent shall
apply. The contractor or any of his subcontractors responsible for handling hazardous and toxic materials
shall have the necessary certification before doing so.

‘ c. Contractor Responsibility: The contractor shall assume full responsibility and liability for
compliance with the applicable regulations pertaining to the health and safety of personnel during the
execution of work, and shall hold the government harmless for any action on his part of their employees
or subcontractors, which results in illness, injury or death.

d. Inspections, Tests, and Reports: The inspections, tests and reports made by the contractor,
subcontractors, specially trained technicians, equipment manufacturers, and others as required by a task
order, shall be furnished in accordance with the terms of the task order. The contractor shall be
responsible for notifying the Technical Representative of the time and location of all tests required by
federal, state, and local regulations, as well as by the SABER Technical Specifications. The contractor
must submit written reports for all required tests.

e. Materials and Equipment: Special facilities, devices, equipment, clothing, and similar items
used by the contractor in the execution of work shall comply with the applicable regulations.

f. Hazardous Materials: The contractor shall bring to the attention of the contracting officer any
previously unknown material suspected of being hazardous which he encounters during execution of the
work. A determination will be made by the contracting officer as to whether the contractor shall perform
tests to determine if the material is hazardous. If the contracting officer directs the contractor to perform
tests, and/or if the material is found hazardous and additional protective measures are needed, a contract
change may be required, subject to equitable adjustment under the terms of the contract.

C-923. RECORDING AND PRESERVING HISTORICAL AND ARCHEOLOGICAL FINDS

All items having any apparent historical or archeological interest which are discovered in the
course of any construction activities shall be carefully preserved. The contractor shall leave the
archeological find undisturbed and shall immediately report the find to the contracting officer so that the
proper authorities may be notified. .

C-924. TELEPHONE/CELLULAR PHONE

Other requirements for additional phones shall be installed and hooked up at the contractor's
expense. Contractor shall have each project manager and superintendent on separate cellular phone
communication during normal duty hours and when required to work other then normal duty hours.
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C-925. CONTRACTOR FURNISHED SUPPLIES, EQUIPMENT, AND TRAINING

The contractor shall be responsible for providing, training, and maintaining a minimum of one
computer terminal per project manager for the purpose of preparing project proposals and related
documentation. Training will be a fixed price purchased from the Gordian Group for the SABER
Contractor and Government on the Government provided PROGEN software. The recommended
requirements for each computer system as per the software company are; P200 Pentium Based
Computer System, 32 Mb RAM, one 3-1/2" 1.44 Mb floppy disk drive, 1 parallel & 2 serial ports, 101
enhanced keyboard, Microsoft mouse and a 17" Super VGA color monitor (NEC XV17 or equal) and an
internal CD ROM Drive; 2Gb or larger hard disk drive compatible with computer system listed above;
10/100MB Ethernet card with twisted pair connectors; voltage surge protection device; 33,600 Baud
External Fax/Modem (Practical Peripherals or equal); latest approved versions of MS Windows NT,
Microsoft Office Professional, and a Hewlett Packard LaserJet 6MP series printer or equal. It is
recommended the contractor furnish the most recent version of the Norton Anti-virus for Windows with all
updates installed for each computer system. The contractor shall network his system to fully utilize all the
features available with the government provided estimating software. In addition, networking of the
contractors system will meet future enhancements for the electronic transmittal of data in lieu of using
diskettes. A 5 user windows NT 4.0 file server with back office and MS Outlook installed is recommended
for networking of system. This will allow centrally locating all PROGEN project files on contractors server
thus eliminating in-house data transfer with diskettes for the contractor. Utilizing the MS exchange E-
mail, the contractor will have the capability to communicate to the government contracting and SABER
offices as well as transmitting PROGEN project files using attachments. The contractor is required to
provide as-built drawings on computer based storage media compatible with 81 CES/CEC computers.
The contractor shall acquire and employ CADD software compatible with 81 CES/CEC computers on the
contractor operated PC (AutoCAD Release 14). Upon completion of the contract, any and all
government-furnished software shall be returned to the contracting officer.

C-926. HOUSEKEEPING

The contractor shall perform normal housekeeping functions inside and outside the government-
furnished facilities and project sites in accordance with Keesler AFB cleanliness standards. Such
functions include sweeping, mopping, dusting, disposal of accumulated waste materials and rubbish and
other operations necessary to present a neat appearance at all times. All rubbish and waste materials
shall be removed daily and shall be placed in approved containers outside the building where designated.
All grass and shrubs shall be mowed and trimmed in accordance with base appearance standards for an
area not to exceed 50 feet around Building 4005.

C-927. GOVERNMENT LIABILITY

The government will not be liable for any loss or damage to the contractor’s property, including
stock or for expense incidental to such loss or damage.

C-928. TOILET FACILITIES (WORK RELATED)

Contractor’s personnel shall be permitted to use existing toilet facilities if available on the
premises subject to approval of the contracting officer or his designated representative, except in the
case of occupied government quarters when the contractor will not be permitted to use toilet facilities.

C-929. WORK IN SPECIAL SECURITY AREAS

a. Contractor shall provide all escorts required for access to security areas while working on
construction projects on Keesler AFB.
b. The following security regulations shall apply to construction projects within the Keesler AFB:
AFR 207-1  Chapter 11, Restricted Area Programs
AF131-209  Air Force Resource Protection Programs
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C-930. AIRFIELD REQUIREMENTS

a. Contractor shall contact Keesler AFB Base Operations for construction restrictions involving
the flight line, taxi-way and runway areas and shall comply with Air Force Regulation 55-48 (AFR 55-48).

b. Two-way radio contact on VHF Radio is required for all vehicles, equipment and personne
working on the flight line, taxi-ways and runways. :

C-931. CONSTRUCTION REQUIREMENTS

a. The latest edition of the following building codes shall be used for all construction under this
contract:
(1) Uniform Building Code
(2) Uniform Mechanical Code
(3) Uniform Plumbing Code
(4) Standard Building Code
(5) National Electrical Code
(6) Life Support Code - 101
(7) National Fire Code
(8) Air Force Regulation — AFl 32-1023
(9) Bay County and Mississippi Building Codes

b. The contractor shall have a copy of each of these documents available for use during the term
of this contract.

c. Ifthere is a conflict between these codes, regulations and specifications, the most stringent
requirements shall apply at all times.

C-932. AS-BUILT STATEMENT

The government does not guarantee the accuracy or adequacy of existing as-built drawings. It is
the contractor’s responsibility to verify all as-built conditions prior to the issuance of each task order.

C-933. SUPERINTENDENTS

The contractor shall employ construction superintendents to oversee all work under this contract.
When work is being performed, the superintendent shall be available within 15 minutes during all working
hours, except for such incidental errands as required by his dutiés. The superintendent is responsible for.
the proper coordination and timeliness of the work, and for the proper workmanship of all trades;
therefore, his absence from the project site without a suitable substitute representative of the contractor
shall be considered as damaging to the government. The ability of the superintendent, based on his
knowledge and experience, is essential to the proper execution of the work, as is his ability to
communicate and direct the efforts of those performing the work. The government reserves the right to
restrict the employment under the contract of any employee identified as a potential threat to the health,
safety, security, well-being, or operational mission of the installation and its population. One week prior to
the start of work, the contractor shall submit in writing to the contracting officer, or designated
representative, the name of the individual to serve as project superintendent.

C-934. DESIGNATION OF GOVERNMENT FURNISHED PROPERTY ADMINISTRATOR

The Base Civil Engineer, or his authorized representative, is designated as propérty administrator
for government furnished material (GFM) to be provided to the contractor for performance under this
contract.

C-935. USE OF GOVERNMENT FURNISHED MATERIAL

The government reserves the right to provide government furnished material (GFM) that is on
hand if it can be used by the contractor to complete a task order. If GFM is to be used for a task order,
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the labor costs from UPB shall only be utilized in computing the cost of the task order. The total dollar
amount of GFM shall not exceed 10% of the total contract amount in any one year.

C-936. NOTICE OF AWARD

Award of a contract resulting from this solicitation may be made by the issuance of a written
notice of award. Notwithstanding the requirement to execute formal contractual documents, a notice of
award shall constitute a binding contract when such is mailed (or otherwise furnished) to the successful
offeror.

C-937. AREA PRACTICES IN RELATION TO LABOR CLASSIFICATION IN CONSTRUCTION

Offerors are cautioned to check local labor union practices in relation to concerns regarding labor
classifications which may affect the proposal.

C-938. RELEASE OF CLAIMS

Upon completion of the work and prior to final payment of each task order, the contractor shall be
required to furnish to the contracting officer a “Release of Claims” as specified by the clause entitled,
Payments Under Fixed Price Construction Contracts, (FAR 52.232-5).

C-939. PROGRESS OF WORK

The Contractor will coordinate all work schedules with the contracting officer or designated
representative, and Base Civil Engineering, SABER Inspector prior to start of work.
Progress meetings will be conducted with the contracting officer or designated representative,
SABER Team, and Contractor's team, which may require corporate management representation at the
contracting officer’s discretion.

C-940. DAMAGE TO UTILITIES

In the event of a contractor caused utility failure/disruption, the contractor will first make the area
safe, then immediately contact the Base Civil Engineer Service Call Desk (377-4179) and contracting
officer (377-3642) or his/her designated representative. If the damaged utilities are the fault of the
contractor, the contractor will repair the utilities in a timely manner at no cost to the government. If the
damaged utilities are not the fault of the contractor repairs will be accomplished by the government or at
government expense.

C-941. CONSTRUCTION EQUIPMENT

Equipment and vehicles to be used on base shall be safe and in good operating condition. The
contracting officer, or designated representative, reserves the right to inspect any on-base
equipment and reject such equipment if he/she considers it unsafe, in poor operating condition, or
inappropriate for work. Contractor must notify the contracting officer of any contractor equipment that is
broken down on Keesler AFB roads. Every effort should be made to move broken down equipment to the
nearest parking lot before leaving it.

C-942. DELAYS IN ENTERING AND LEAVING WORK AREA

If the work site is located in a restricted or controlled area, the contractor may experience delays
due to compliance with entrance/exit requirements of restricted/controlled areas. Also, due to the nature
of restricted areas and mission requirements the contractor may be requested to leave the restricted area
at any given time.
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C-943. EQUIPMENT DATA (FOR WARRANTY/GUARANTEE ITEMS)

a. Major Equipment: The contractor shall provide a list of all equipment furnished and installed
under each task order. This list shall include, but not be limited to, each piece of equipment which has a
serial number. Each listing shall positively identify the piece of property by including all the following
information: date installed/replaced, warranty/guarantee expiration date, item installed, type, model,
serial number, style, voltage, cycles, horsepower, size, quantity, frame, item cost, item replacement cost,
and location of item/equipment. The aforementioned list shall be furnished to the contracting officer as
one (1) reproducible and three (3) copies at the contracting officer’s request any time during the contract.

b. Major equipment includes, but is not limited to, air conditioners, air handlers, transformers,
electric motors, compressors, condensing units, chillers, exhaust fans, generators and transfer switches.
Contractor shall place AF Optional Form 274, Equipment Warranty sticker, on all equipment furnished
and installed under this contract.

c. This is not meant to include: light switches, fixtures, relays, valves, and such material items as;
piping, insulation, and minor component parts of larger assemblies.

C-944. REQUIREMENTS FOR CONTRACTORS REQUESTING BASE ENTRY

a. Alicivilian contractors who work on base must obtain an authorization letter from the 81st
Contracting Squadron. Once that letter is obtained, the AF Form 75 will be issued for a period of one
year at a time, not to cross over contract option periods.

b. Confirmation of contractor's employees will be accomplished by verifying the person’s
credentials (driver’s license, insurance, registration, etc.) against the contractor supplied employee list.
AF Forms 75 issued in excess of 90 days will have a photograph attached to the
upper left-hand corner. Supplier vehicles delivering materials to the base will be granted entry upon
presentation of a valid bill of lading and/or task slip.

c. The employee must show a notarized letter from the contractor that he/she is the sole driver of
the vehicle and is covered by insurance, accompanied by a copy of the registration.

d. When the driver changes vehicles prior to coming onto the base, he/she will stop at the Visitor
Center to obtain a vehicle pass for that particular vehicle.

e. When sub-contractor employees are required for longer than one (1) day, the primary
contractor will provide individual letters to base contracting for authorization. The primary contractor will
return the letter(s) to the sub-contractor employees to obtain an AF Form 75 at the Visitor Center.

C-945. CONTRACTOR RESPONSIBILITY

Contractors operating on base will be responsible for briefing and ensuring the employees adhere
to the traffic rules and regulations. The foreman, job supervisor and other personnel providing workman
leadership will insure the workers comply with these rules and regulations. Speed limit on base is 30
MPH unless otherwise posted. The speed limit in base housing areas is 15 MPH and the speed limit in
parking lots is 5 MPH. Individuals are to obey all entry procedures. If instructions are given by the
Security Forces personnel on the entry points (gates), they will be complied with immediately. Security
Forces utilize speed detection devices and citations will be issued to violators. Personnel who park on
grass or seeded areas will be cited. Civilians violating the base traffic and parking laws will be issued a
Magistrate’s Court Summons, DD Form 1805, and on-base driving record will be maintained with a court
appearance or fine as required. Depending on the seriousness of the violation, in some cases a
mandatory court appearance date may be issued. The individual may choose to pay the fine by sending
the amount for the violation along with the citation to the U.S. Magistrate Court or they may return the
citation by mailing just the citation to the U.S. Magistrate Court, who will in turn set a date for their court
appearance. For your information, all base traffic rules are contained in AFl 31-204.
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PART | - THE SCHEDULE
SECTION E
INSPECTION AND ACCEPTANCE
E-18. 52.246-12 INSPECTION OF CONSTRUCTION AUG 1996
(IAW FAR 46.312)
E-602 5352.246-9000 INSPECTION AND ACCEPTANCE JUL 1993

(IAW FAR 46.401(b) and 46.503)
Inspection and acceptance will be at destination(s) specified in Section “B” hereof.

E-901. NOTICE OF COMPLETION OF TASK ORDER/FINAL INSPECTION

a. PRE-FINAL AND FINAL INSPECTION: The contractor is responsible for insuring a quality
control check has been accomplished prior to requesting a final inspection from the government. Any
discrepancies noted shall be corrected prior to any final inspection. A final inspection will be required on
all task orders and the procedures identified below shall be followed:

(1) When a contractor is ready for final inspection, he shall request final inspection in
writing to the contracting officer. The final inspection shall normally be requested three working days
before the desired date or as.otherwise negotiated with the contracting officer.

(2) The final inspection will be performed with the contractor by 81% Support Group/
SABER Office (CES/CECS) and 81%* CONS/LGCA personnel.

b. Any discrepancies noted will be corrected by the contractor within five (5) working days or as
specified by the contracting officer, prior to final payment. The contracting officer reserves the right to
both decline the contractor request for a final inspection or suspend a final inspection, when it is evident
that the contractor is not ready. At the discretion of the contracting officer, ten percent (10%) of the total
value of each task order will be retained until all discrepancies are corrected.

E-902. DESIGNATION OF GOVERNMENT INSPECTOR

The Base Civil Engineer or his authorized representative is designated as the representative of
the contracting officer for the purpose of technical surveillance of workmanship and inspection of
materials for work being performed under this contract. This designation in no way authorizes anyone
other than the contracting officer to commit the government to changes in the terms of the contract or
changes to individual task orders. After contract award the contracting officer will submit a letter to the
contractor identifying the individuals designated as the representative of the contracting officer.
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PART I - THE SCHEDULE
SECTION F
DELIVERIES OR PERFORMANCE
F-11. PERIOD OF PERFORMANCE

a. This is a firm-fixed-price, indefinite-delivery indefinite-quantity contract for the maintenance,
repair, alteration and/or construction of the items specified. The contract will be effective from 7 Jul 00 or
date of award, which ever is later, through 6 Jul 01 for the basic period, with option periods, as follows,
unless sooner terminated under the terms of the contract:

OPTION PERIOD ONE (12 Mo.): 7 Jul 2001 through 6 Jul 2002
OPTION PERIOD TWO (6 Mo.): 7 Jul 2002 through 6 Jan 2003
OPTION PERIOD THREE (6 Mo.): 7 Jan 2003 through 6 Jul 2003
OPTION PERIOD FOUR (6 Mo.): 7 Jul 2003 through 6 Jan 2004
OPTION PERIOD FIVE (6 Mo.): 7 Jan 2004 through 6 Jul 2004

OPTION PERIOD SIX (6 Mo.): 7 Jul 2004 through 6 Jan 2005
OPTION PERIOD SEVEN (6 Mo.): 7 Jan 2005 through 6 Jul 2005

(Dates shown are based on an award date of 7 Jul 00. If the contract is not awarded on that date the
dates will be adjusted accordingly. Initial contract period length is 12 months.

b. Delivery or performance shall be specified in each task order issued under the terms of this
contract. Individual task order performance periods will be negotiated in accordance with contract clause
F-24, Ordering Procedures, of this Section.

F-20. 52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION APR 1984

(IAW FAR 11.504(b))
For the purposes of this clause the blank(s) are completed as follows:
(@)thesumof$ _* plus probable actual damages to the Government to be determined on a
case by case basis for each task order, for each day of delay. * To be specified in each Delivery
Order. (IAW FAR 12.204(b))

F-901. HOLIDAYS
a. The following Federal legal *holidays are observed by Keesler Air Force Base:

New Year's Day 1 January
Martin Luther King’s Birthday Third Monday In January
President’s Day Third Monday in February
Memorial Day Last Monday in May
Independence Day 4 July
Labor Day First Monday in September
Columbus Day Second Monday in October
Veterans Day Second Monday in November
Thanksgiving Day Fourth Thursday in November
Christmas Day 25 December

*Holidays falling on Saturday or Sunday will be observed on the following Monday.

b. In the event that the contractor desires to work on one of the above holidays, the contractor
must obtain either written or verbal approval from the contracting officer two (2) calendar days in
advance.

F-902. HOURS OF WORK :

The normal hours of work on Keesler AFB, MS are compressed work schedule from 7a.m. to 4:45
p.m., Monday through Thursday, with alternating Fridays 7a.m. to 3:45 p.m., excluding holidays. Access
. to work sites may be restricted to these hours and days. Work during other than normal hours must be
coordinated in advance with the contracting officer.
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F-903. ORDERING PROCEDURES

a. As the need exists for performance under the terms of this contract, the contracting officer or
his authorized representative will notify the contractor of a performance requirement.

b. The contractor shall have permanent, full-time representation at Keesler AFB to receive such
notification. '

c. Upon receipt of this notification, the contractor shall respond to the needs of the Government
within 3 working days by visiting the proposed work site in the company of the contracting officer or his
authorized representative. In accordance with contract clause, FAR 52.216-19, Order Limitations, if the
contractor does not wish to provide the services requested on a task order, which are below the minimum
order amount or above the maximum order amount as specified herein they must submit in writing within
3 days of receipt of notification an explanation of non-intent. The contractor’s attention is directed to
paragraph (a), 52.216-19, wherein an order above the maximum shall be honored unless the order is
returned within 3 days to the ordering officer with a written notice.

d. Upon establishment of the scope of the individual requirement, the contractor shall then
prepare his proposal for accomplishment of the task. It is the contractor's responsibility to ensure the
proposal includes all costs associated with meeting the requirements of federal, state, and local laws or
enforcing codes, as well as the requirements of the Technical Specifications, Volume II. It shall be the
responsibility of the contractor to ensure that all the requirements of the statement of work have been
included in their proposal. No equitable adjustment will be made after the issuance of a task order to
account for items left out of the contractor's proposal.

e. The contractor's proposal must be supported by necessary documentation to indicate that
adequate engineering and planning to accomplish the requirements have previously been performed.
Examples of documentation that might reasonably be expected would include surveying, design
drawings, calculations, catalog cuts, specs, architectural renderings, etc.. The coefficient must contain
overhead, profit, bond premiums, insurance, and all other costs including, but not limited to compliance |
with environmental laws, tax laws, protection or moving of government property and engineering services ;
for both the prime and all subcontractors. No allowances will be made after the issuance of a task order |
to account for items left out of the contractor’s proposal.

f. The UPB will serve as the basis for establishing the value of the work to be performed on a unit
price basis.

g. Non-pre-priced work to be included in the task order shall be presented by the contractor in a
separate category, showing itemized material, labor, and equipment costs. If a single non-priced item
exceeds $2,500, the contractor shall provide at least three (3) price quotes, if possible, to substantiate the
proposed price. In the instance that three quotes cannot be obtained, the contractor shall notify
contracting officer to this effect with written explanation. More than one quote may be required for non-
priced items less than $2,500 if, in the contracting officer’s discretion it is determined necessary. These
quotes shall be made available to the contracting officer upon request.

h. The contracting officer and the contractor will agree on a time for submittal of the contractor’'s

proposal for each individual requirement. Unless otherwise directed, 10 days will normally be considered
acceptable. :

i. Upon receipt of the contractor’s proposal, the government will, within a reasonable time, review
the proposal for completeness. The government will negotiate all non-priced items and performance
times with the contractor.

j- The contracting officer, using Standard Form (SF) 1449 will then issue a task order. Each task
order will include the following information:

(1) Date of the task order

(2) Contract number and task order number

(3) Scope of work and negotiated lump sum cost

(4) Task order price, delivery or performance data

(5) Accounting and appropriation data, and paying office
(86) Any other pertinent data

k. If conditions arise where a task order may need to be modified, the contractor shall inform the
contracting officer as soon as possible. Modifications to task orders can only be issued by the contracting
officer. Modifications to a task order will be subject to the same coefficient as the original task order,
regardless of the contract year in which the modification is awarded.
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PART | - THE SCHEDULE
SECTION G
CONTRACT ADMINISTRATION DATA

G-1. ACCOUfNTING AND APPROPRIATION DATA
Accounting and appropriation data will be specified on individual task orders.

G-2. IDENTIFICATION OF CORRESPONDENCE
All correspondence and data submitted by the contractor under this contract shall reference the
contract number, task order number, project title, and project number.

G-3. CONTRACT ADMINISTRATION
Administration of this contract and the task orders under it will be performed by the 81st
Contracting Squadron/LGCA, Keesler AFB, MS. No changes, deviations, or waivers shall be effected
without a modification of the contract or task order, executed by the contracting officer authorizing such ‘
changes, deviations, or waivers. |

G-4. MAILING OF INVOICES ‘
a. Properly prepared invoices, bearing the contract number and applicable task order number, ‘
will be submitted in triplicate to:
81st Contracting Squadron/LGCA
Attn: “SABER”
310 M Street, Room 102
Keesler AFB, MS 39534-2147

b. A properly executed Certificate for Payment must accompany each invoice. The format for
this certificate will be provided to the contractor at the pre-performance conference. The contractor will
not prepare an invoice that exceeds 90 percent of each task order total until the project is 100 percent
complete (i.e., all discrepancies and punch list items are completed including approved submittals and as-
builts).

G-5. 5352.232-9000 REMITTANCE ADDRESS MAY 1996
(IAW AFFARS 5332.908)
REMITTANCE ADDRESS

If the remittance address is different from the mailing address, enter the remittance address below.
Failure to provide this information may impact payment.
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PART | - THE SCHEDULE
SECTIONH
SPECIAL CONTRACT REQUIREMENTS

H-109. REQUIRED INSURANCE
(IAW FAR 28.306(b))

Reference FAR clause 52.228-5 entitled /nsurance-Work on a Government Installation,
the Contractor shall, at its own expense, procure and thereafter maintain the following kinds of insurance
with respect to performance under the contract. ‘

a. Workmen's Compensation and Employers Liability Insurance as required by law, except that if
this contract is to be performed in a State which does not require or permit private insurance, then
compliance with the statutory or administrative requirements in any such State will be satisfactory. The
required Workmen's Compensation insurance shall extend to cover employer’s liability for accidental
bodily injury or death and for occupational disease with a minimum liability limit of $100,000.

b. General Liability Insurance. Bodily injury liability insurance, in the minimum limits of $500,000
per occurrence shall be required on the comprehensive form of policy.

c. Automobile Liability Insurance. This insurance shall be required on the comprehensive form of
policy and shall provide bodily injury liability and property damage liability covering the operation of all
automobiles used in connection with the performance of the contract. At least the minimum limit of
$200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for
property damage shall be required.

H-601 5352.214-9000 SMOKING IN AETC FACILITIES JUL 1993
5352.214-9000
(IAW FAR 5314.201-2(h))

Contractors are advised that the Commander has placed restrictions on the smoking of tobacco
products in Air Education and Training Command (AETC) facilities. AFl 40-102, Tobacco Use in the Air
Force, and its AETC Supplement 1, outline the procedures used by the commander to control smoking in
our facilities. Contractor employees and visitors are subject to the same restrictions as government
personnel. Smoking is permitted only in designated smoking areas.

INCORPORATION OF CONTRACTOR’S PROPOSAL

The contractor’s proposal, as revised through discussions, and final proposal revision dated

* , submitted in response to this solicitation, as amended, is incorporated into this
contract by reference. Once incorporated by reference, the contractor’s proposal is releasable under the
Freedom of Information Act (FOIA). (See Contract Clause FAR 52.215-8 “Order of Precedence — Uniform
Contract Format). *To be completed at time of award. '




FAR

This contract incorporates one or more clauses by reference, with the same force and effect as if they

PART Il - CONTRACT CLAUSES
SECTION |
CONTRACT CLAUSES

52.252-2 CLAUSES INCORPORATED BY REFERENCE FEB 1998

(IAW FAR 52.107(b))
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were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full }
text of a clause may be accessed electronically at this/these address(es): {
http:/farsite.hill. af. mil

NO

i-11.

1-20.

1-21.

1-22.

[-23.
1-25.
1-25C.
1-39.

[-78.

[-100.

FAR PARA CLAUSE TITLE

52.202-1 DEFINITIONS
(IAW FAR 2.201)
52.202-1 ALTERNATE |
(IAW FAR 2.201)
52.203-3 GRATUITIES
(IAW FAR 3.202)
52.203-5 COVENANT AGAINST CONTINGENT FEES
(IAW FAR 3.404)
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES
TO THE GOVERNMENT
(IAW FAR 3.503-2)
52.203-7 ANTI-KICKBACK PROCEDURES
(IAW FAR 3.502-3)
52.203-8 CANCELLATION, RECISSION, AND RECOVERY

OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

(IAW FAR 3.104-9(a))

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY
(IAW FAR 3.104-9(b))

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE JUN 1997

CERTAIN FEDERAL TRANSACTIONS

(IAW FAR 3.808(b))

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON
RECYCLED PAPER
(AW FAR 4.304)

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST

WHEN SUBCONTRACTING WITH CONTRACTORS

DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(IAW FAR 9.409(b))

52.211-10 COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK
(JAW FAR 11.404(b))

For the purposes of this provision the blank(s) are completed as follows:
(a) within 10
(c) the date specified on individual task orders

1-102.

1-128.

52.211-15 DEFENSE PRIORITY AND ALLOCATION
REQUIREMENTS
(IAW FAR 11.604(b))

52.215-2 AUDIT AND RECORDS-NEGOTIATION
(IAW FAR 15.209(b))

DATE

OCT 1995
APR 1984
APR 1984
APR 1984

JUL 1995

JUL 1995

JAN 1997

JAN 1997

JUN 1996

JUL 1995

APR 1984

SEP 1990

JUN 1999
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1-129G 52.215-8 ORDER OF PRECEDENCE-UNIFORM OCT 1997
CONTRACT FORMAT

(IAW FAR 15.209(h))
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following
order:
(a) The Schedule (excluding the specifications).
(b) Representations and other instructions.
(c) Contract clauses.
(d) Other documents, exhibits, and attachments.
(e) The specifications.

1-170 52.216-18 ORDERING OCT 1995

(IAW FAR 16.506(a)) |
For the purpose of this clause the blanks are completed as follows: !
(a)date of contract award for a period of 365 days.

171 52.216-19 ORDER LIMITATIONS OCT 1995
(IAW FAR 16.506(b))
For the purpose of this clause the blanks are completed as follows:
(@) Minimum order. $2,000
(b) Maximum order.
(1) $500,000
(2) $9.500,000
(3)10
(d) 10 days

I-178 52.216-22 INDEFINITE QUANTITY OCT 1995
(IAW FAR 16.506(e))
(d) after completion of all task orders which were issued during the contract period.

[-194 52.217-8 OPTION TO EXTEND SERVICES NOV 1999

(IAW FAR17.208(f))
(The second sentence of this clause is hereby deleted with reference to adjustment of prevailing

labor rates.)

[-195 52.217-9 OPTION TO EXTEND THE TERM OF THE MAR 2000
CONTRACT
(IAW FAR 17.208(g))

For the purposes of this clause the blank(s) are completed as follows:

(a)30 days
(c) 66 Months

-214 52.219-8 UTILIZATION OF SMALL, SMALL OCT 1999
DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS CONCERNS
(IAW FAR 19.708(a))
1-221  52.219-14 LIMITATIONS ON SUBCONTRACTING DEC 1996
(IAW FAR 19.508(e))
(f) To notify the 81st Contracting Squadron contracting officer immediately upon notification by
the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish
ownership or control of the concern. [

1-225 52.219-18 NOTIFICATION OF COMPETITION LIMITED JUN 1999
TO ELIGIBLE 8(A) CONCERNS
(IAW FAR 19.811-3(d))
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(a) Offers are solicited only from small business concerns expressly certified by the Small
Business Administration (SBA) for participation in the SBA's 8(a) Program and which meet the following
criteria at the time of submission of offer-

(1) SIC code 1542 is specifically included in the Offeror's approved business plan:;

(2) The Offeror is in conformance with the 8(a) support limitation set forth in its approved
business plan; and

(3) The Offeror is in conformance with the Business Activity Targets set forth in its
approved business plan or any remedial action directed by the SBA.

(4) The offeror's approved business plan is on file and serviced by the SBA, Region IV
(Jackson, MS; Birmingham, AL; Louisville, KY; Nashville, TN; Columbia, SC; Charlotte, NC:
Atlanta, GA; and the Florida offices.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in
paragraph (a) of this clause.

(c) Any award resulting from this solicitation will be made to the Small Business Administration,
which will subcontract performance to the successful 8(a) offeror selected through the evaluation criteria
set forth in this solicitation.

(d) (1) Agreement. A small business concern submitting an offer in its own name agrees to
furnish, in performing the contract, only end items manufactured or produced by small business concerns
inside the United States. The term “United States” includes its territories or possessions, the r
Commonwealth of Puerto Rico, the Trust Territory of the Pacific Islands, and the District of Columbia. If
this procurement is processed under simplified acquisition procedures and the total amount of this
contract does not exceed $25,000, a small business concern may furnish the product of any domestic
firm. This subparagraph does not apply in connection with construction or service contracts.

(2) The will notify the 81st
Contracting Squadron contracting officer in writing immediately upon entering an agreement (either oral
or written) to transfer all or part of its stock or other ownership interest to any other party.

1-225C 52.219-18 ALTERNATE 1 NOV 1989
(IAW FAR 19.811-3(d)

1-247. 52.222-3 CONVICT LABOR AUG 1996
(IAW FAR 22.202)

1-248. 52.222-4 CONTRACT WORK HOURS AND SAFETY JUL 1995

STANDARDS ACT-OVERTIME COMPENSATION
(IAW FAR 22.305)

1-250. 52.222-6 DAVIS-BACON ACT FEB 1995 |
(IAW FAR 22.407(a)(1)) :
1-251. 52.222-7 WITHHOLDING OF FUNDS FEB 1988
(IAW FAR 22.407(a)(2))
1-252. 52.222-8 PAYROLLS AND BASIC RECORDS FEB 1988
(IAW FAR 22.407(a)(3))
1-253. 52.222-9 APPRENTICES AND TRAINEES FEB 1988
(IAW FAR 22.407(a)(4))
1-254. 52.222-10 COMPLIANCE WITH COPELAND ACT FEB 1988
REQUIREMENTS
(IAW FAR 22.407(a)(5))
1-255 52.222-11 SUBCONTRACTS (LABOR STANDARDS) FEB 1988
(IAW FAR 22.407(a)(6))
1-256. 52.222-12 CONTRACT TERMINATION-DEBARMENT FEB 1988
(IAW FAR 22.407(a)(7))
1-257. 52.222-13 COMPLIANCE WITH DAVIS-BACON AND FEB 1988
RELATED REGULATIONS
(IAW FAR 22.407(a)(8))
1-258. 52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 a
(IAW FAR 22.407(a)(9))
1-259. 52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988

(IAW FAR 22.407(a)(10))




1-262

1-264.

[-266.

[-274.

1-276.

[-278.

[-293

52.222-21
52.222-26

52,222-27

52.222-35

52.222-36

52.222-37

52.223-3

(b) Material Identification No.
(If none, insert NONE)
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PROHIBITION OF SEGREGATED FACILITIES FEB 1999
(22.810(a)(1))

EQUAL OPPORTUNITY FEB 1999
(IAW FAR 22.810(e))

AFFIRMATIVE ACTION COMPLIANCE FEB 1999
REQUIREMENTS FOR CONSTRUCTION

(AW FAR 22.810(f)

AFFIRMATIVE ACTION FOR DISABLED APR 1998
VETERANS AND VETERANS OF THE

VIETNAM ERA

(IAW FAR 22.1308(a)(1)

AFFIRMATIVE ACTION FOR WORKERS WITH JUN 1998
DISABILITIES

(IAW FAR 22.1408(a))

EMPLOYMENT REPORTS ON DISABLED JAN 1999
VETERANS AND VETERANSOF THE VIETNAM ERA

(AW FAR 22.1308(b))

HAZARDOUS MATERIAL IDENTIFICATION AND JAN 1997
MATERIAL SAFETY DATA

(IAW FAR 23.303)

[-294

1-295

52.223-5

52.223-6

1-296C 52.223-9

[-297E.52.223-14

(a) Definitions. As used in this clause--
“Component” means any article, material, or supply incorporated directly into construction materials.

"Construction material" means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site pre-assembled from articles, materials, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as
a single and distinct construction material regardless of when or how the individual parts or components
of those systems are delivered to the construction site. Materials purchased directly by the Government

52.225-11

POLLUTION PREVENTION AND APR 1998
RIGHT-TO-KNOW INFORMATION

(IAW FAR 23.1005)

DRUG-FREE WORKPLACE JAN 1997
(IAW FAR 23.505)

CERTIFICATION AND ESTIMATE OF OCT 1997
PERCENTAGE OF RECOVERED MATERIAL

CONTENT FOR EPA DESIGNATED ITEMS

(IAW FAR 23.405(b))

TOXIC CHEMICAL RELEASE REPORTING OCT 1996
(IAW FAR 23.907(b)) i
BUY AMERICAN ACT--BALANCE OF PAYMENTS FEB 2000 |
PROGRAM - CONSTRUCTION MATERIALS Under Trade Agreements
UNDER TRADE AGREEMENTS
(IAW FAR 25.11020(1))

are supplies, not construction material. |

"Cost of components”" means-- |
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to
the place of incorporation into the end product (whether or not such costs are paid to a domestic firm),
and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit. Cost of components does not include any costs associated with the
manufacture of the end product.

“Designated country" means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin,
Bhutan, Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad,
Comoros, Denmark. Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea,
Guinea-Bissau, Haiti, Hong Kong, Ireland, Israel, ltaly, Japan, Kiribati, Korea-Republic of, Lesotho,
Liechtenstein, Luxembourg, Malawi, Maidives, Mali, Mozambique, Nepal, Netherlands, Niger, Norway,
Portugal, Rwanda, Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden,
Switzerland, Tanzania U.R., Togo, Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

"Designated country construction material" means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a designated country into a new and different construction
material distinct from the materials from which it was transformed.

"Domestic construction material" means--

(1) An unmanufactured construction material mined or produced in the United States: or

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which non-availability determinations have
been made are treated as domestic.

“Foreign construction material" means a construction material other than a domestic construction
material.

"North American Free Trade Agreement country” means Canada or Mexico.

“North American Free Trade Agreement country construction material® means a construction material
that--

(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement NAFTA)
country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a NAFTA country into a new and different construction
material distinct from the materials from which it was transformed.

"United States" means the 50 States and the District of Columbia, U.S. territories and possessions,
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not
include leased bases.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the
Balance of Payments Program by providing a preference for domestic construction material. In addition,
the Contracting Officer has determined that the Trade Agreements Act and the North American Free
Trade Agreement (NAFTA) apply to this acquisition. Therefore, the Buy American Act and Balance of
Payments Program restrictions are waived for designated country and NAFTA country construction
materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction
material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.
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(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or
components listed by the Government as follows: NONE [Contracting Officer to list
applicable excepted materials or indicate *“none"|

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of
this clause if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the restrictions of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent. For determination
of unreasonable cost under the Balance of Payments Program, the Contracting Officer will use a factor of
50 percent;

(i) The application of the restriction of the Buy American Act or Balance of Payments Program to a
particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicabil)'ty of the Buy American Act or Balance of Payments Program.

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4)

of this clause shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iif) The price of construction material shall include all delivery costs to the construction site and any
applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such determination and could not have requested
the determination before contract award. If the Contractor does not submit a satisfactory explanation, the
Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or
Balance of Payments Program applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign construction
material. However, when the basis for the exception is the unreasonable price of a domestic construction
material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of this
clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of
Payments Program applies, use of foreign construction material is noncompliant with the Buy American
Act or Balance of Payments Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable
cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:
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Foreign and Domestic Construction Materials Price Comparison

Construction material
description Unit of measure Quantity Price (dollars)*
Item 1
Foreign construction
material
Domestic construction
material

Item 2
Foreign construction
material
Domestic construction
material
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if
oral, attach summary.]
[Include other applicable supporting information. ]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).]

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN FEB 2000
PURCHASES
(IAW FAR 25.1103(a)
I-315. 52.227-1 AUTHORIZATION AND CONSENT JUL 1995
(IAW FAR 27.201-2(a))
1-317. 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT  AUG 1996 !

AND COPYRIGHT INFRINGEMENTS
(IAW FAR 27.202-2)

[-321. 52.227-4 PATENT INDEMNITY-CONSTRUCTION APR 1984
CONTRACTS
(IAW FAR 27.203-5)

1-333. 52.228-1 BID GUARANTEE SEP 1996

(IAW FAR 28.101-2(a))
For the purposes of this clause the blanks are completed as follows:

(c) 20 percent of the guaranteed minimum amount

[-334. 52.228-2 ADDITIONAL BOND SECURITY OCT 1997
(IAW FAR 28.106-4)

1-337. 52.228-5 INSURANCE-WORK ON A GOVERNMENT JAN 1997
INSTALLATION
(IAW FAR 28.310)

1-345. 52.228-11 PLEDGES OF ASSETS FEB 1992

(IAW FAR 28.203-6)
1-346. 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS OCT 1995

FOR BONDS
(IAW FAR 28.106-4(b))

I-348. 52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999
(IAW FAR 28.204-4)

i-348H.52.228-15 PERFORMANCE AND PAYMENT SEP 1996

BONDS-CONSTRUCTION
(IAW FAR 28.102-3(a))

[-352. 52.229-3 FEDERAL, STATE, AND LOCAL TAXES JAN 1991
(IAW FAR 29.401-3)
1-354. 52.229-5 TAXES-CONTRACTS PERFORMED IN U.S. APR 1984

POSSESSIONS OR PUERTO RICO
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(IAW FAR 29.401-5)

1-387. 52.232-5 PAYMENTS UNDER FIXED-PRICE MAY 1997
CONSTRUCTION CONTRACTS
(IAW FAR 32.111(a)(5))

1-403. 52.232-17 INTEREST | JUN 1996
(AW FAR 32.617(a), and 32.617(b))

1-405 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT APR 1984
FISCAL YEAR

‘ (IAW 32.705-1(b))

1-409. 52.232-23 ASSIGNMENT OF CLAIMS JAN 1986
(AW FAR 32.806(a)(1))

1-410. 52.232-23 ASSIGNMENT OF CLAIMS-ALTERNATE | APR 1984
(IAW FAR 32.806(a)(2))

1-415. 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION JUN 1997
CONTRACTS
(IAW FAR 32.908(b)) |

For the purposes of this clause the blank(s) are completed as follows:
(@ (M)A 30
(@4 () 14th
1-416F. 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER MAY 1999
CENTRAL CONTRACTOR REGISTRATION
(IAW FAR 32.1103(a))

1-417.  52.233-1 DISPUTES DEC 1998
(AW FAR 33.203(c))
1-419. 52.233-3 PROTEST AFTER AWARD AUG 1996
(IAW FAR 33.106(b))
1-445. 52.236-2 DIFFERING SITE CONDITIONS APR 1984
(AW FAR 36.502)
1-446. 52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984
AFFECTING THE WORK
(IAW FAR 36.503) |
1447 52.236-4 PHYSICAL DATA APR 1984

(IAW 36.504)
Data and information furnished or referred to below is for the contractor’s information. The |

Government shall not be responsible for any interpretation of or conclusion drawn from the data
or information by the contractor.
(@) N/A
(b) Weather Conditions:
AVERAGE NUMBER OF RAIN DAYS PER MONTH
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
10 9 9 7 7 9 11 12 9 6 7 10
(c) N/A
(d) N/A
1-448. 52.236-5 MATERIAL AND WORKMANSHIP APR 1984
(IAW FAR 36.505)
[-449. 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
(IAW FAR 36.506)
1-450. 52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
(IAW FAR 36.507) ‘
[-451. 52.236-8 OTHER CONTRACTS APR 1984
(IAW FAR 36.508)
[-452. 52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984

STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
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(IAW FAR 36.509)

[-453. 52.236-10 OPERATIONS AND STORAGE AREAS APR 1984
(IAW FAR 36.510)

1-454. 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION  APR 1984
(IAW FAR 36.511)

[-455. 52.236-12 CLEANING UP APR 1984
(IAW FAR 36.512)

I-456. 52.236-13 ACCIDENT PREVENTION NOV 1991
(IAW FAR 36.513(a))

I-458. 52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
(IAW FAR 36.514)

1-459 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS  APR 1984
(IAW FAR 36.515)

1-462 52.236-17 LAYOUT OF WORK APR 1984
(IAW FAR 36.517)

[-466. 52.236-21 SPECIFICATIONS AND DRAWINGS FOR FEB 1997
CONSTRUCTION
(IAW FAR 36.521)

1-467 52.236-21 SPECIFICATIONS AND DRAWINGS FOR APR 1984
CONSTRUCTION-ALTERNATE |
(IAW FAR 36.521(a))

1-473  52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995
(IAW FAR 36.522)

I-541. 52.242-13 BANKRUPTCY JUL 1995
(IAW FAR 42.903)

[-542. 52.242-14 SUSPENSION OF WORK APR 1984
(IAW FAR 42.1305(a))

[-5659. 52.243-4 CHANGES AUG 1987
(IAW FAR 43.205(d))

1-584. 52.245-4 GOVERNMENT-FURNISHED PROPERTY APR 1984
(SHORT FORM)
(IAW FAR 45.106(d))

1-624. 52.246-21 WARRANTY OF CONSTRUCTION MAR 1994
(IAW FAR 46.710(e)(1))

I-676. 52.248-3 VALUE ENGINEERING-CONSTRUCTION FEB 2000
(IAW FAR 48.202)

1-684. 52.249-2 TERMINATION FOR CONVENIENCE OF THE SEP 1996
GOVERNMENT (FIXED-PRICE)
(IAW FAR 49.502(b)(1)(i))

1-685. 52.249-2 ALTERNATE | SEP 1996
(IAW FAR 49.502(b)(1)(ii))

I-702. 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984
(IAW FAR 49.504(c)(1))

I-732 52.252-4 ALTERATIONS IN CONTRACT APR 1984

(IAW 52.107(D))
Portions of this contract are altered as follows:

None

[-733. 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES APR 1984

(IAW FAR 52.107(f))
(@) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1)
clause with an authorized deviation is indicated by the addition of “(DEVIATION)" after the date of the
clause.
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(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48
CFR Chapter 2) clause with an authorized deviation is indicated by the addition of ‘(DEVIATION)” after
the name of the regulation.

I-750. 52.253-1 COMPUTER GENERATED FORMS JAN 1991
(IAW FAR 53.111)
[A-22. 252.203-7001 PROHIBITION ON PERSONS CONVICTED MAR 1999

OF FRAUD OR OTHER DEFENSE-CONTRACT
RELATED FELONIES
(IAW DFARS 203.570-5)

IA-24. 252.203-7002 DISPLAY OF DOD HOTLINE POSTER DEC 1991
(IAW DFARS 203.7002)

IA-33. 252.204-7003 CONTROL OF GOVERNMENT PERSONNEL APR 1992
WORK PRODUCT
(IAW DFARS 204.404-70(b))

IA-34  252.204-7004 REQUIRED CENTRAL CONTRACTOR MAR 1998
REGISTRATION
(AW 204.7304)

IA-40. 252.205-7000 PROVISION OF INFORMATION TO DEC 1991
COOPERATIVE AGREEMENT HOLDERS
(IAW DFARS 205.470-2)

IA-90. 252.208-7000 ACQUISITION FROM SUBCONTRACTORS NOV 1995
SUBJECT TO ON-SITE INSPECTION UNDER THE

INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY
(AW DFARS 209.103-70)
252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE MAR 1998

OWNED OR CONTROLLED BY THE GOVERN-
MENT OF A TERRORIST COUNTRY

(IAW 209.409) -
IA-152 252.215-7000 PRICING ADJUSTMENTS DEC 1991
(215.804-8(1))
252.219-7009 SECTION 8(a) DIRECT AWARD JUN 1998

(IAW 219.811-3(1))
(a) The cognizant SBA district office is:

(To be completed by C.0O. at time of award)

252.219-7010 ALTERNATE A JUN 1998
(IAW 219.811-3(2))
IA-269 252-223-7001 HAZARD WARNING LABELS DEC 1991
(1AW 223.303)
IA-280 252.223-7004 DRUG-FREE WORK FORCE SEP 1988

252.223-7004
(IAW DFARS 223.510-3)

IA-282.252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF APR 1993
TOXIC AND HAZARDOUS MATERIALS
(IAW DFARS 223.7103(a))

IA-293.252.225-7012PREFERENCE FOR CERTAIN DOMESTIC JAN 1999
COMMODITIES
(IAW DFARS 225.7002-3(a))

IA-312H. 252-225-7031SECONDARY ARAB BOYCOTT OF ISRAEL JUN 1992
(IAW DFARS 225.770-5)

|A-350.252.227-7033RIGHTS IN SHOP DRAWINGS APR 1966
(IAW DFARS 227.7107-1(c))
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1A-399.252.231-7000SUPPLEMENTAL COST PRINCIPLES DEC 1991
(IAW DFARS 231.100-70)

IA-462.252.236-7000MODIFICATION PROPOSALS-PRICE DEC 1991
BREAKDOWN
(IAW DFARS 236.570(a))

IA-463 252.236-7001 CONTRACT DRAWINGS, MAPS, AND DEC 1991

: SPECIFICATIONS
(IAW 236.570(a))
(c) Title File and  Drawing No.
N/A  N/A N/A

1A-474.252.236-7T005AIRFIELD SAFETY PRECAUTIONS DEC 1991
(IAW DFARS 236.570(b)(3))

1A-632.252.242-7000POSTAWARD CONFERENCE DEC 1991
(IAW DFARS 242.570)

1A-648.252.243-7001PRICING OF CONTRACT MODIFICATIONS DEC 1991
(IAW DFARS 243.205-71)

1A-649 252.243-7002 REQUESTS FOR EQUITABLE MAR 1998
ADJUSTMENT
(IAW FAR 243.205-72)

IA-745.252.247-7023TRANSPORTATION OF SUPPLIES BY SEA MAR 2000
(IAW DFARS 247.573(b)

(a) Definitions.
as used in this clause-

(1) “Components” means articles, materials, and supplies incorporated directly into end
products at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) “Department of Defense” (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) “Foreign flag vessel” means any vessel that is not a US-flag vessel.

(4) “Ocean transportation” means any transportation aboard a ship, vessel, boat, barge,
or ferry through international waters. ,

(5) “Subcontractor” means a supplier, materialman, distributor, or vendor at any level
below the prime contractor whose contractual obligation to perform results from, or is
conditioned upon, award of the prime contract and who is performing any part of the work or other
requirement of the prime contract.

(6) "Supplies” means all property, except land and interests in land, that clearly
identifiable for eventual use by or owned by the DoD at the time of transportation by sea.

(i) an item is clearly identifiable for eventual use by the DoD if, for example, the
contract documentation contains a reference to a DoD contract number or a military destination.

(ii) “Supplies” includes (but is not limited to) public works, buildings and
facilities, ships, floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all kinds; end
items; construction materials; and components of the foregoing.

(7) “U.S.-flag vessel” means a vessel of the United States or belonging to the United
States, including any vessel registered or having national status under the laws of the United States.
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under
this contract. The Contractor and its subcontractors may request that the contracting officer authorize
shipment in foreign-flag vessels, or designate available US-flag vessels, if the Contractor or a
subcontractor believes that-
(2) A subcontractor transporting supplies by sea under this contract shall use U.S. flag vessels
if--
(i) This contract is a construction contract; or
(i) The supplies being transported are—
(A) Noncommercial items; or
(B) Commercial items that—
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(1) The Contractor is reselling or distributing to the Government without
adding value (generally, the Contractor does not add value to items that
is subcontracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations,
exercises, or forces deployed in humanitarian or peacekeeping
operations; or

(3) Are commissary or exchange cargoes transportes outside of the
Defense Transportation System in accordance with 10U.S.C. 2643.

(b) The Contractor and its subcontractors may request that the Contracting

Officer authorize shipment in foreign-flag vessels, or designate available

U.S.-flag vessels, if the Contractor or a subcontractor believes that—

(1) U.S. flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for
transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.
The Contracting Officer will process requests submitted after such date(s)as expeditiously as possible,
but the contracting officer’s failure to grant approvals to meet the shipper’s sailing date will not of itself
constitute a compensable delay under this or any other clause this contract. Requests shall contain at a
minimum—

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including
points of contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development, Maritime
Administration, U.S. Department of Transportation Washington, DC 20590, one copy of the rated on
board vessel operating carrier's ocean bill of lading, which shall contain the following information-

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The contractor agrees to provide with its final invoice under this contract a representation that

to the best of its knowledge and belief—

(1) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean
shipments under the contract;

(3) Ocean transportation was used, and the contractor had the written consent of the
Contracting Officer for all non-U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-
U.S.-flag vessels without the written consent of the Contracting Officer. The contractor shall describe
these shipments in the following format:

ITEM CONTRACT
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DESCRIPTION LINE ITEMS QUANTITY TOTAL

(g) If the final invoice does not include the required representation, the Government will reject
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment clause of
this contract. In the event there has been unauthorized use of non U.S.-flag vessels in the performance
of this contract, the contracting officer is entitled to equitably adjust the contract, based on the
unauthorized use.

(h) The Contractor shall include this clause, including this paragraph (h) in all subcontracts under

this contract that—

(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition
Regulation; and

(2) Are for a type of supplies described in paragraph (b)(2) of this clause.

IA-746 252.247-7024NOTIFICATION OF TRANSPORTATION OF MAR 2000
SUPPLIES BY SEA
(IAW FAR 247.573(c))
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the
award of this contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by
Sea clause of this contract, will be transported by sea, the Contractor-
(1) Shall notify the contracting officer of that fact; and
(2)Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by
Sea clause of this contract.
(b)The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect
the relationship of the contracting parties--
(1) In all subcontracts under this contract, if this contract is a construction contract; or
(2) If this contract is not a construction contract, in all subcontracts under this contract that are
for

(i)Noncommercial items; o
(ii) Commercial items that—

(A) The Contractor is reselling or distributing to the government without adding value
(generally, the Contractor does not add value to items that it subcontracts for f.0.b.
destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or
forces deployed in humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense
Transportation System in accordance with 10 U.S.C. 2643.

B-320. ELIMINATION OF USE OF CLASS | OZONE MAY 1996
DEPLETING SUBSTANCES (ODS)
5352.223-9000
(IAW AFFARS 5323.890-7)
(a) lItis the Air Force policy to preserve mission readiness while minimizing
dependency on Class | Ozone Depleting Substances (ODS), and their release into the
environment, to help protect the Earth’s stratospheric ozone layer.
(b) Unless a specific waiver has been approved, Air Force procurements:
(1) May not include any specification, standard, drawing or other document that
. requires the use of a Class | ODS in the design, manufacture, test, operation,
or maintenance of any system, subsystem, item, component or process; and
(2) May not include any specification, standard, drawing, or other document
that establishes a requirement that can only be met by use of a Class | ODS.
(c) For the purposes of this Air Force policy, the following are Class | ODS:
(1) Halons: 1011, 1202, 1211, 1301, and 2402
(2) Chlorofluorocarbons (CFCs); CFC-11, CFC-12, CFC-13, CFC-111, CFC-112,
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CFC-113, CFC-114, CFC-115, CFC-211, CFC-212, CFC-213, CFC-214, CFC-215,

CFC-216, and CFC-217, and the blends R-500, R-501, R-502, and R-503: and

(3) Other Controlled Substances: Carbon Tetrachloride, Methyl Chloroform,

and Methyl Bromide.
(d) The Air Force has reviewed the requirements specified in this contract to reflect this policy. Where
considered essential, specific approval has been obtained to require use of the following substances:
Substance Application/Use Quantity (Ibs)
None Identified.
(e) To assist the Air Force in implementing this policy, the offeror/contractor required, to notify the
contracting officer if any Class | ODS not specifically listed above is required in the performance of this
contract.

IB-343. CONTRACTOR ACCESS TO AIR FORCE MAY 1996
INSTALLATIONS
5352.242-9000
(IAW AFFARS 5342.490-1)
(a) The contractor shall obtain base identification and vehicle passes for all contractor personnel who
make frequent visits to or perform work on the Air Force installation(s) cited in the contract. Contractor
personnel are required to wear or prominently display installation identification badges or contractor-
furnished, contractor identification badges while visiting or performing work on the installation.
(b) The contractor shall submit a written request on company letterhead to the contracting officer listing
the following: contract number, location of work site start and stop dates, and names of
employees and subcontractor employees needing access to the base. The letter will also specify the
individual(s) authorized to sign for a request for base identification credentials or vehicle
passes. The contracting officer will endorse the request and forward it to the issuing base pass and
registration office or security police for processing. When reporting the registration office, the authorized
contractor individual(s) should provide valid driver's license, current vehicle registration, valid vehicle
insurance certificate, and a copy of the endorsed written request to obtain a vehicle pass.
(c) During performance of the contract, the contractor shall be responsible for obtaining required
identification for newly assigned personnel and for prompt return of credentials and vehicle passes for
any employee who no longer requires access to the work site.
(d) When work under this contract requires unescorted entry to controlled or restricted areas, the
contractor shall comply with AFI 31-209, the Air Force Resource Protection Program, and AFI 31-501,
Personnel Security Program Management, as applicable.
(e) Upon completion or termination of the contract or expiration of the identification passes, the prime
contractor shall ensure that all base identification passes issued to employees and subcontractor
employees are returned to the issuing office.
(f) Prior to submitting an invoice for final payment, the prime contractor shall obtain a clearance
certification from the issuing office which states all base identification passes have been turned in,
accounted for, or transferred to a follow-on contract. This certification shall be submitted to the
contracting officer prior to submission of the final invoice for payment.
(9) Failure to comply with these requirements may result in withholding of final payment.

5352.217-9000 OPTION CLAUSE LIMITATION NOTICE JUL 1994
(IAW 5317.208(f))

5352.236.9000 AVAILABILITY OF UTILITIES SERVICES JUL 1993
(IAW 5336.514)

5352.237-9001 PREPERFORMANCE CONFERENCE JUL 1993

(IAW 5337.110(b))
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PART HI-LIST OF DOCUMENTS,
EXHIBITS
AND OTHER ATTACHMENTS
SECTION J
(All listed attachments are at the end of this document)

NUMBER
ATCH OF
NUMBER TITLE DATE PAGES
1. Unit Price Book, Volume |l Oct 97 1680
{Book 1 — Sections 01 through 14,
Book 2 — Sections 15 through 16.)
2. Technical Specifications, Volume I Sep 97 1145
(Book 1 — Sections 01 through 09,
Book 2 — Sections 10 through 16.)
3. U.S. Department of Labor Wage Determination 11 Feb 00 2
General Decision Number MS000018,
4, U.S. Department of Labor Wage Determination 11 Feb 00 3
General Decision Number MS000020,
5. U.S. Department of Labor Wage Determination 11 Feb 00 2
General Decision Number MS000057,
6. SABER - Proposed Statement of Work 2
(Sample Project) (Part of Contractor's
Proposal)
7. Contractor Performance Questionnaire 5
(Maintained in Contract File)
8. Amendments: ,
0001 10 May 00 1
0002 12 May 00 4
0003 16 May 00. 1
9. Contractor Proposal
Volume 1

Volume 2
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General Decision Number MS000018

Superseded General Decision No.
State: hChZ?Mississippi
Construction Type:

RESIDENTIAL

County(ies):

GEORGE h1h3HARRISON
HANCOCK JACKSON

MS99001

8

PEARL RIVER

STONE

RESIDENTIAL CONSTRUCTION PROJECTS consisting of single family

homes and apartments up to and including 4 stories.

Modification Number
0

COUNTY (ies) :
GEORGE
HANCOCK JACKSON
SUMS1052A 09/01/1983

AIR CONDITIONING MECHANIC
BRICKLAYERS
CARPENTERS
CEMENT MASONS
ELECTRICIANS
DRYWALL HANGERS
DRYWALL FINISHERS
IRONWORKERS
LABORERS, General
LATHERS
PAINTERS
PLASTERERS
PLUMBERS & PIPEFITTERS
POWER EQUIPMENT OPERATORS:
Asphalt Spreader
Backhoe
Bulldozer
Crane
Motor Grader
Roller
ROOFERS
SHEET METAL WORKERS
SOFT FLOOR LAYERS
TILE SETTERS
TRUCK DRIVERS

hZh4{HARRISON

S

Ra
6

VOO WU OV~TO ~J®~JW

N0 ~-Jo U~~~

Publication Date
02/11/2000

PEARL RIVER

TONE

tes
.88
.71
.13
.26
.94
.00
.98
.00
.15
.63
.65
.38
.08

.34
.41
.00
.00
.01
.40
.32
.54
.83
.10
.15

Fringes

WELDERS - RECEIVE RATE PRESCRIBED FOR CRAFT PERFORMING OPERATION
TO WHICH WELDING IS INCIDENTAL.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
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award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

Solicitation Number F22600-99-R0108

Attachment 3
Page 2 of 3 pages
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200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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General Decision Number h0hZMS000020
Decision No. MS990020

Superseded General
State: Mississippi

Construction Type:
HEAVY

County(ies):
ADAMS
ALCORN
AMITE
ATTALA
BENTON
BOLIVAR
CALHOUN
CARROLL
CHICKASAW
CHOCTAW
CLAIBORNE
CLARKE
CLAY
COAHOMA
COPIAH
COVINGTON
DE SOTO
FORREST
FRANKLIN
GEORGE
GREENE
GRENADA
HANCOCK
HARRISON
HINDS
HOLMES
HUMPHREYS

HEAVY CONSTRUCTION PROJECTS

ISSAQUENA
ITAWAMBA
JASPER
JEFFERSON
JEFFERSON DAVIS
JONES
KEMPER
LAFAYETTE
LAMAR
LAUDERDALE
LAWRENCE
LEAKE

LEE
LEFLORE
LINCOLN
LOWNDES
MADISON
MARION
MARSHALL
MONROE
MONTGOMERY
NESHOBA
NEWTON
NOXUBEE
OKTIBBEHA
PANOLA
PEARL RIVER

PERRY

PIKE
PONTOTOC
PRENTISS
QUITMAN
RANKIN
SCOTT
SHARKEY
SIMPSON
SMITH
STONE
SUNFLOWER
TALLAHATCHIE
TATE
TIPPAH
TISHOMINGO
TUNICA
UNION
WALTHALL
WARREN
WASHINGTON
WAYNE
WEBSTER
WILKINSON
WINSTON
YALOBUSHA
YAZOO

(including Water & Sewer Lines)

excluding all work in conjuction with the Tennessee Tombigbee

Waterway Project.

Modification Number

0

COUNTY (ies) :
ADAMS
ALCORN
AMITE
ATTALA
BENTON
BOLIVAR
CALHOUN
CARROLL
CHICKASAW
CHOCTAW
CLAIBORNE

ISSAQUENA
ITAWAMBA
JASPER
JEFFERSON
JEFFERSON DAVIS
JONES
KEMPER
LAFAYETTE
LAMAR
LAUDERDALE
LAWRENCE

Publication Date
02/11/2000

PERRY
PIKE
PONTOTOC
PRENTISS
QUITMAN
RANKIN
SCOTT
SHARKEY
SIMPSON
SMITH
STONE
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CLARKE LEAKE SUNFLOWER
CLAY LEE TALLAHATCHIE
COAHOMA LEFLORE TATE
COPIAH LINCOLN TIPPAH
COVINGTON LOWNDES TISHOMINGO
DE SOTO MADISON TUNICA
FORREST MARION UNION
FRANKLIN MARSHALL WALTHALL
GEORGE MONROE WARREN
GREENE- MONTGOMERY WASHINGTON
GRENADA NESHOBA WAYNE
HANCOCK NEWTON WEBSTER
HARRISON NOXUBEE WILKINSON
HINDS OKTIBBEHA WINSTON
HOLMES . PANOLA YALOBUSHA
HUMPHREYS PEARL RIVER YAZOO

SUMS2001A

CONSTRUCTION DESCRIPTION: Heavy Construction (including Water &
Sewer Lines) excluding all work in conjuction with the
Tennessee Tombigee Waterway Project and Heavy Construction in
Jackson County. '

SUMS2001A 11/01/1980

Rates Fringes
BRICKLAYERS 8.00
CARPENTERS 6.23
CEMENT MASONS 5.15
ELECTRICIANS 9.84
IRONWORKERS 8.15
LABORERS:
Unskilled 5.15
Pipelayers 5.15
Drillers 5.15
PAINTERS 7.00
PLUMBERS 7.81
POWER EQUIPMENT OPERATORS:
Backhoe 5.56
Bulldozer 5.38
Crane 6.61
Dragline 5.94
Front End Loader 5.40
Mechanic 8.15
Motor Grader 5.25
Scraper 5.15
Oiler 5.51

WELDERS - receive rate prescribed for craft performing operation
to which welding i1s incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
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indicate unions whose rates have been determined to be

prevailing.
WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

pesition on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) I1f-the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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General Decision Number MS000057

General Decision Number h0h2ZMS000057
Superseded General Decision No. MS990057

|
|
State: Mississippi |

Construction Type:
BUILDING

County(ies):
HARRISON

BUILDING CONSTRUCTION PROJECTS (Does not include residential
construction consisting of single family homes and apartments up
to and including 4 stories)

Modification Number Publication Date
0 02/11/2000

COUNTY (ies) :

HARRISON

* PLUMO568A 05/01/1999

Rates Fringes
PIPEFITTERS (INCLUDING HVAC PIPE) 19.35 4,15
SHEEQ406A 08/01/1997
Rates Fringes
SHEET METAL WORKERS (INCLUDING
HVAC DUCT) 15.70 3.87
SUMS1066A 10/31/1994
Rates Fringes
BRICKLAYERS/BLOCKLAYERS 12.17
CARPENTERS (Including Drywall
and batt insulation) 11.31
ELECTRICIANS 15.00 3.75
TRONWORKERS
(Structual & Reinforcing) 13.00 3.27
LABORERS;
Unskilled ‘ 6.78
Mason Tenders 7.00
PAINTERS
Brush (including drywall
finishing) 8.00

PLUMBERS 11.44
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POWER EQUIPMENT OPERATORS;

Backhoe 12.00
ROOFERS 11.07 .91
SOFT FLOOR LAYERS 10.11 .33
TILE SETTERS 10.66
TRUCK DRIVERS . 9.00

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be

prevailing.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the gquestion in 1.) is yes, then an
interested party (those affected by the action) can request
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review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
Wage and Hour Administrator

U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION




